OFFICE OF THE EXECUTIVE ENGINEER, P. W D. HEMAVATHY DAM DIVSION, GORUR HASSAN DISTRICT, HASSAN.

Brief Tender Notification dated .. .... February 1969.

No. HDD DB-1/BLD/68-69. Separate item rate sealed tenders in duplicate superscribing the name of the following works thereon are invited from only the Registered P W D Contractors in the Mysore State for the following work and only such of the contractors and firms who are having construction equipment and past experience of works of this nature need tender for this work.

2 The tender should be in the prescribed form obtainable from the office of the Executive Engineer, Hemavathy Dam Division, Gorur, Hassan District, Mysore State on payment of the amount indicated in column 5. (Non refundable) by cash or by money order. In case the tender documents are required to be sent by post an additional amount of Rs. 10 per set should be paid in cash or sent by Money Order to defray the postal and other incidential charges.

3 Further details such as detailed specifications, schedule, Drawings, Abstract of Estimated quantities and details clauses of conditions of contract etc., will be available for inspection at the office of the Executive Engineer, Hemavathy Dam Division, Gorur, Hassan District, Mysore State, during office hours on all working days during the period of issue of tender documents referred to in column 7.

SCHEDULE.

Sl. No.	Name and location of work.	Cost of work put to tender (App).	Earnest Money Deposit at Rs. 2½% of Column3.	Cost of tender documents per set of 2 copies (including ST. 3%	Period of completion of the work excluding monsoon period from 15th June to 15 Sept.	Date of issue of blank tender form.	Last date for receipt of completed tender documents.	Class of contractors eligible to quote rates.	Division to which the work is attached.
1	2	3	4	5	6	7	8	9	10
I	1 Construction of type III Quarters at Hemavathy Reservoir Project Colony, Gorur, Hassan District (for Balance work).	Rs.	Rs.	Rs.					
	2 Construction of type IV Quarters at Hemavathy Reservoir Project Colony Gorur, Hassan District (for Balance work).	59,647	1,492	10—30	6 months	28—2—69 to 1—3—69	2—3—69	III & above	Hemavathy Dam Division, Gorur, Hassan District.
	3 Construction of type V Quarters (for balance work of one Block) at Hemavathy Reservoir Project Colony, Gorur, Hassan District.								
II	1 Construction of type V Quarters at H. R. P. Colony, Gorur (Three Blocks)	67,220	1,681	10—30	6 months	28—2—69 to 1—3—69	3—3—69	III & above	Hemavathy Dam Division, Gorur, Hassan District.

GULAM AHMED,
Executive Engineer.